

EXECUTED PROFESSIONAL SERVICES AGREEMENT

Plant Modernization Engineering Support

FICTIONAL DOCUMENT - CREATED ONLY FOR PORTFOLIO DEMONSTRATION

Supplier	Westline Engineering Group LLC
Contract Number	PSA-2026-118
Current Value	USD 475,000
Effective Date	October 15, 2026
Expiration Date	October 14, 2027
Document Status	Executed October 10, 2026

This document and all organizations, people, addresses, signatures, values, and projects are fictional. It demonstrates AI-assisted contract administration, source traceability, supplier matching, register automation, and renewal tracking. It is not legal advice and is not intended for execution.

Agreement Overview and Executed Contents

This executed Professional Services Agreement is the final source of truth for contract registration. It supersedes draft DRAFT-PSA-2026-118 and incorporates negotiated commercial, risk, and operational changes.

Customer	Northstar Industrial Services, Inc.
Supplier	Westline Engineering Group LLC
Project	Plant Modernization Engineering Support
Contract Number	PSA-2026-118
Executed Value	USD 475,000
Effective / Expiration	October 15, 2026 / October 14, 2027

Final contract structure

- 1. Parties, recitals, definitions, and order of precedence
- 2. Services, key personnel, subcontractors, and change control
- 3. Fees, invoicing, taxes, expenses, and audit rights
- 4. Term, renewal, suspension, termination, and closeout
- 5. Confidentiality, data security, data location, and deletion
- 6. Intellectual property, compliance, and publicity
- 7. Insurance, indemnification, and limitation of liability
- 8. General terms, governing law, assignment, and notices
- Exhibit A. Final scope, deliverables, pricing, and obligations
- Execution and contract-administration handoff

REGISTER CONTROL NOTE: Human verification of this signed version authorizes creation of the official contract record, activation of the matched supplier, and renewal-date monitoring.

1. Parties, Recitals, and Definitions

1.1. Parties

This Professional Services Agreement (the **Agreement**) is entered into by **Northstar Industrial Services, Inc.**, a Delaware corporation with offices at 420 Harbor Industrial Way, Oakland, California 94607 (**Northstar**), and **Westline Engineering Group LLC**, a New York limited liability company with offices at 88 Madison Works Plaza, Albany, New York 12207 (**Supplier**).

1.2. Purpose

Northstar is undertaking a modernization program at its fictional Oakland processing facility. Supplier will provide engineering assessment, project-controls coordination, equipment-layout review, and commissioning support under Exhibit A.

1.3. Definitions

Confidential Information means non-public commercial, technical, security, pricing, personnel, and operational information.

Deliverables means reports, drawings, schedules, models, and work product identified in Exhibit A. **Services** means the professional services described in Exhibit A.

1.4. Order of Precedence

In a conflict, the order of precedence is: a signed change order, Exhibit A, this Agreement, and Supplier's proposal. Purchase-order, invoice, and online terms do not amend this Agreement.

1.5. Independent Contractor

Supplier is an independent contractor with no authority to bind Northstar and is responsible for the direction, compensation, taxes, and supervision of its personnel.

2. Services, Personnel, and Change Control

2.1. Performance Standard

Supplier will perform professionally and consistently with generally accepted engineering practices and Exhibit A. Supplier will promptly notify Northstar of conditions reasonably expected to affect cost, schedule, safety, or quality.

2.2. Key Personnel

Daniel Ortiz will serve as Supplier project manager. Supplier will not replace key personnel without Northstar's prior written approval, which will not be unreasonably withheld.

2.3. Subcontractors

Supplier may not engage a subcontractor to access a Northstar site, system, or information without **Northstar's prior written consent**. Supplier remains responsible for subcontractor acts, omissions, security, compliance, and payment.

2.4. Site Rules

Personnel entering a Northstar site must complete safety orientation and comply with safety, security, access-control, and incident-reporting rules. Northstar may remove personnel presenting a reasonable concern.

2.5. Change Control

No change to scope, schedule, staffing, assumptions, or fees is effective unless documented in a written change order signed by authorized representatives. Supplier will not begin out-of-scope work before the signed change order.

2.6. Acceptance

Northstar will review each Deliverable within ten business days and accept it or identify material nonconformities. Supplier will correct documented nonconformities without additional charge. Silence is not acceptance.

3. Fees, Invoicing, Taxes, and Audit

3.1. Contract Value

The total not-to-exceed value is **USD 475,000**, consisting of USD 450,000 in professional fees and USD 25,000 in pre-approved expenses. No amount above USD 475,000 is payable without a signed amendment.

3.2. Invoices

Supplier will invoice monthly in arrears and identify personnel, hours, rates, expenses, milestone progress, contract number PSA-2026-118, and purchase-order number. Northstar may withhold disputed amounts while paying undisputed amounts.

3.3. Payment Terms

Northstar will pay undisputed amounts within **thirty (30) days** after receiving a complete and accurate invoice through its designated accounts-payable channel.

3.4. Expenses

Travel must be approved in writing before booking and comply with Northstar's supplier travel policy. Expenses are reimbursed at actual cost without markup and require receipts.

3.5. Taxes

Fees exclude applicable sales and use taxes separately stated on a valid invoice. Northstar is not responsible for Supplier income, payroll, property, or personnel taxes.

3.6. Records and Audit

Supplier will maintain invoice, time, expense, subcontractor, and compliance records for **four years** after final payment. Northstar may audit relevant records on ten business days' notice.

4. Term, Renewal, Termination, and Closeout

4.1. Initial Term

The Agreement is effective **October 15, 2026** and expires **October 14, 2027**, unless earlier terminated under this Agreement.

4.2. Automatic Renewal

The Agreement will **automatically renew** for one additional twelve-month term unless either party gives written notice at least **sixty (60) days** before October 14, 2027. The calculated notice deadline is **August 15, 2027**.

4.3. Termination for Cause

Either party may terminate for material breach remaining uncured thirty days after notice. A material confidentiality, data-security, fraud, bribery, or safety breach may be terminated immediately when cure is not reasonably possible.

4.4. Termination for Convenience

Northstar may terminate all or part of the Agreement for convenience on **thirty (30) days'** notice without an early termination charge. Northstar will pay accepted Services through termination and approved non-cancelable commitments.

4.5. Closeout

At expiration or termination, Supplier will stop affected work, protect the site, deliver completed and in-process Deliverables, return Northstar property, and submit a final invoice within **forty-five (45) days**.

4.6. Transition Assistance

At Northstar's request, Supplier will provide up to forty hours of transition assistance at Exhibit A rates, within the not-to-exceed value.

5. Confidentiality and Data Security

5.1. Confidentiality

Each receiving party will use Confidential Information only for the Services and protect it with at least reasonable care. Obligations continue for five years; trade-secret obligations continue while information remains a trade secret.

5.2. Exclusions and Required Disclosure

Confidential Information excludes independently developed, rightfully received, public, or approved information. Legally required disclosure is permitted after advance notice where lawful.

5.3. Security Program

Supplier will maintain written safeguards aligned to recognized practices, including access control, multi-factor authentication, encryption in transit, vulnerability management, training, and secure disposal.

5.4. Security Incident

Supplier will notify security@northstar-demo.example without undue delay and no later than **seventy-two (72) hours** after discovering unauthorized access, preserve evidence, investigate, mitigate, and provide updates.

5.5. Data Location and Subprocessors

Supplier will store project data in the United States and will not engage a subprocessor with access without prior written approval and equivalent contractual protections.

5.6. Return and Deletion

Within thirty days after request or termination, Supplier will return or securely delete Northstar information and certify deletion, except copies retained solely to satisfy law.

6. Intellectual Property and Compliance

6.1. Background Materials

Each party retains ownership of technology, methods, templates, know-how, documentation, and materials developed independently of this Agreement.

6.2. Deliverable Ownership

Upon creation and payment, **Northstar owns all project-specific Deliverables**, including drawings, schedules, calculations, reports, and configuration records. Supplier assigns all right, title, and interest.

6.3. Embedded Supplier Materials

Supplier retains pre-existing tools embedded in a Deliverable and grants Northstar a perpetual, worldwide, royalty-free, transferable license to use, reproduce, modify, and maintain them with the Deliverable.

6.4. Compliance with Laws

Supplier will comply with anti-bribery, export-control, sanctions, equal-employment, environmental, wage-and-hour, and workplace-safety requirements and the Northstar Supplier Code of Conduct.

6.5. No Debarment

Supplier represents it is not suspended or debarred from U.S. federal contracting and will notify Northstar within five business days of a material change.

6.6. Publicity

Supplier may not use Northstar's name, trademarks, project images, or relationship in publicity, case studies, customer lists, or social media without prior written approval.

7. Insurance, Indemnification, and Liability

7.1. Insurance

Before site access and throughout the term, Supplier will maintain workers' compensation; employers' liability of USD 1,000,000; commercial general liability of **USD 2,000,000 per occurrence and USD 4,000,000 aggregate**; auto liability of USD 1,000,000; professional liability of USD 2,000,000; and cyber liability of USD 1,000,000.

7.2. Insurance Evidence

Supplier will deliver a current certificate of insurance no later than **October 10, 2026**. Northstar will be an additional insured where commercially available.

7.3. Supplier Indemnity

Supplier will defend, indemnify, and hold harmless Northstar from third-party claims arising from bodily injury, property damage, Supplier negligence or willful misconduct, violation of law, or Deliverable infringement.

7.4. Liability Cap

Except for fraud, willful misconduct, gross negligence, confidentiality or data-security breach, indemnity, or infringement, each party's liability will not exceed **total fees paid or payable**. Excluded claims are uncapped.

7.5. Excluded Damages

Except for excluded claims, neither party is liable for indirect, incidental, special, exemplary, punitive, or consequential damages. Direct security remediation, notification, and restoration costs are not excluded.

8. General Terms and Notices

8.1. Governing Law and Venue

The Agreement is governed by the laws of the **State of California**. Exclusive venue lies in state or federal courts in Alameda County, California.

8.2. Assignment

Neither party may assign without prior written consent, except Northstar may assign to an Affiliate or with a merger, reorganization, or facility transfer. A prohibited assignment is void.

8.3. Notices

Legal notices go by overnight courier and email to Northstar Legal Department, Oakland, California, legal-notices@northstar-demo.example, and Supplier Managing Member, Albany, New York, contracts@westline-demo.example.

8.4. Force Majeure

Neither party is liable for delay beyond reasonable control, excluding payment, controllable labor shortages, and avoidable subcontractor delay. The affected party will notify and mitigate.

8.5. Dispute Escalation

Project managers will attempt resolution for ten business days, followed by executive escalation for ten business days. Emergency equitable relief is not delayed.

8.6. Entire Agreement

This Agreement and Exhibit A supersede DRAFT-PSA-2026-118, proposals, and prior communications. Amendments must be signed by authorized representatives.

8.7. Counterparts and Electronic Signatures

The Agreement may be executed in counterparts and by electronic signature, each deemed an original and together one instrument.

Exhibit A - Scope and Deliverables

Project: Plant Modernization Engineering Support
Northstar project owner: Maya Chen, Director of Capital Projects
Supplier project manager: Daniel Ortiz
Work location: Oakland, California, with approved remote work

A.1 Scope

Supplier will assess existing conditions, coordinate design interfaces, maintain project risk and action logs, support equipment-layout reviews, attend biweekly coordination meetings, and provide commissioning and closeout support. Construction means and methods remain the responsibility of Northstar's construction contractors.

A.2 Final deliverables

Deliverable	Due date	Acceptance criteria
Existing-condition assessment	November 15, 2026	Report, photo log, and prioritized constraints
30% layout and risk review	January 31, 2027	Drawings, risk register, and comments log
90% coordination package	April 30, 2027	Marked drawings, interface matrix, and action closeout
Commissioning and closeout	September 15, 2027	Punch list, turnover index, and final memorandum

A.3. Acceptance Procedure

Northstar will review submissions within ten business days. Supplier will correct material nonconformities within five business days or an agreed schedule. Acceptance does not waive latent defects.

A.4. Dependencies

Northstar will provide facility access, drawings, equipment data, safety orientation, and consolidated comments. Supplier will document a claimed dependency delay within three business days.

Exhibit A - Pricing and Administrative Obligations

A.5 Pricing schedule

Role / item	Rate or basis	Authorized budget
Principal engineer	USD 275/hour	USD 137,500
Senior project engineer	USD 215/hour	USD 193,500
Project controls specialist	USD 175/hour	USD 119,000
Pre-approved expenses	At cost; no markup	USD 25,000
Total not-to-exceed		USD 475,000

A.6 Administrative obligations

Obligation	Owner	Due / frequency
Certificate of insurance	Supplier	October 10, 2026; maintain current
W-9 and onboarding packet	Supplier	Before first invoice
Progress and risk report	Supplier	Fifth business day monthly
Detailed invoice	Supplier	Monthly in arrears
Internal renewal review	Northstar	July 16, 2027
Non-renewal notice	Either party	No later than August 15, 2027
Final invoice and closeout	Supplier	Within 45 days after end

A.7. Governance

Project managers may coordinate daily work but may not amend value, legal terms, insurance, renewal, or schedule obligations. Amendments require Procurement review and authorized signatures.

Execution and Contract Administration Handoff

The parties caused this Agreement to be executed by their duly authorized representatives. Electronic signatures are effective as originals.

NORTHSTAR INDUSTRIAL SERVICES, INC.	WESTLINE ENGINEERING GROUP LLC
/s/ Jordan Ellis	/s/ Morgan Reyes
Jordan Ellis, Vice President, Operations	Morgan Reyes, Managing Member
Date: October 10, 2026	Date: October 10, 2026

Contract administration handoff

Official contract number	PSA-2026-118
Supplier match	Westline Engineering Group LLC - activate pending supplier
Department / owner	Capital Projects / Maya Chen
Current contract value	USD 475,000
Renewal type	Automatic - one additional 12-month term
Internal renewal review	July 16, 2027
Non-renewal notice deadline	August 15, 2027
Supplier documents	W-9 and current certificate of insurance

All names, organizations, addresses, signatures, values, and terms are fictional. This sample exists only to demonstrate AI-assisted contract administration.